
PROJECT Rev(0)

ADDRESS

Date of Plans

Date of Submission

BASE BID 

SR # DWG. NO. CSI NO. DESCRIPTION QTY. WASTE
QTY. W/ 

WASTE
UNIT

LABOR/EQUIP.  

COST

MATERIAL 

COST

TOTAL 

LABOR

TOTAL 

MATERIAL

TOTAL UNIT 

COST
TOTAL COST  SUBTOTALS 

DIVISION 01  - GENERAL REQUIREMENTS

1 Allowance for following general requirements 1 0% 1               LS -$                        -$                -$                      -$                     -$                       -$                  

2 Mobilization 1 0% 1               LS

3 Bonds and insurance 1 0% 1               LS

4 Project management and supervision 1 0% 1               LS

5 Project schedule and progress 1 0% 1               LS

6 Submittals, samples & shop drawings 1 0% 1               LS

7 Temporary facilities & controls 1 0% 1               LS

8 Office overheads 1 0% 1               LS

9 Closeout procedures 1 0% 1               LS

10 Scaffolding 2072 0% 2,072       LS 1.00$                    1.00$           2,072$                  2,072$                2$                        4,144$             

General Requirement Sub Total 2,072.00$            2,072.00$          4,144$             

DIVISION 02  - EXISTING CONDITIONS

Demolition

Plumbing Demolition

11 Existing Hand Sink & Store To be Removed Or Relocate 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

12 Existing Floor Fixture & CAP Piping To Be Removed 1 0% 1               EA 100.00$               -$                100.00$                -$                     100.00$              100$                 

13 Existing VTR & Prepare Piping To Be Extended To New Location 3 0% 3               EA 150.00$               250.00$       450.00$                750$                    400.00$              1,200$             

14 Remove Existing VTR & Cap Piping 1 0% 1               EA 100.00$               200.00$       100.00$                200$                    300.00$              300$                 

15 Remove Existing Vent To Below Slab 1 0% 1               EA 100.00$               -$                100.00$                -$                     100.00$              100$                 

16 Remove Existing HandSink & Cap All Associated Pipng Inside Wall 1 0% 1               EA 100.00$               200.00$       100.00$                200$                    300.00$              300$                 

17 Remove Existing roof Drain Piping Above Ceiling 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

18 Remove Existing Waste Piping Below Slab & Vent Piping 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

19 Remove Existing plumbing Piping To Inside Wall & Cap 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

20 Remove Existing Waste Piping & CleanOut Piping To Inside Wall 

& Cap
1 0%

1               
EA 150.00$               250.00$       

150.00$                250$                    400.00$              400$                 

21 Remove Existing Waste Piping & Prepare Piping To Be Extended 

To New Location 
1 0%

1               
EA 150.00$               250.00$       

150.00$                250$                    400.00$              400$                 

22 Remove Existing Water Heater Flue Piping 1 0% 1               EA 300.00$               -$                300.00$                -$                     300.00$              300$                 

23 Remove Existing Roof Drain Piping 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

Mechanical Demolition

24 Existing RestRoom Exhuast Fan To Be Removed 1 0% 1               EA 100.00$               -$                100.00$                -$                     100.00$              100$                 

25 Existing Exhuast Fan To Be Removed 2 0% 2               EA 100.00$               -$                200.00$                -$                     100.00$              200$                 

General Building Demolition

Homeward Kitchen

P111

M161

1,217,849$                                                                                                                   
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26
D111

Existing Full Height Wall To Remain 

Remove All Trim & Finishes Down To Gypsum Board
214 10%

235           
LF 5.00$                    -$                

1,177.00$            -$                     5.00$                   1,177$             

27 D111 Remove Storefront Door & Discard Frame To Remain 2 0% 2               EA 100.00$               -$                200.00$                -$                     100.00$              200$                 

28
D111

Remove Storefront Glazing & Prepare Opening For New Wall & 

New Glazing
5 10%

6               
LF 10.00$                 -$                

55.00$                  -$                     10.00$                55$                   

29 D111 Remove Drive Thru Window- Prepare For New 1 0% 1               EA 150.00$               -$                150.00$                -$                     150.00$              150$                 

30
D111

Remove Existing Drive-Thru Window Infill Opening Matching 

Existing Adjacent Construction
1 0%

1               
EA 150.00$               300.00$       

150.00$                300$                    450.00$              450$                 

31 D111 Remove Existing Brick Veneer-Prep Surfaces For New Finishes 54 10% 59             SF 3.00$                    -$                178.20$                -$                     3.00$                   178$                 

32 D111 Remove Existing Full Height Wall 96 10% 106           LF 5.00$                    -$                528.00$                -$                     5.00$                   528$                 

33
D111

Remove Interior Door & Frame 

(Save For Reuse)
3 0%

3               
EA 100.00$               -$                

300.00$                -$                     100.00$              300$                 

34 D111 Remove Existing Partial Height Wall 20 10% 22             LF 5.00$                    -$                110.00$                -$                     5.00$                   110$                 

35 D111 Remove Existing Serving Counter 33 10% 36             SF 10.00$                 -$                363.00$                -$                     10.00$                363$                 

36
D111

Remove Existing Restroom Lavatory 

Save Utilities For Connection To New Vanity
3 0%

3               
EA 100.00$               -$                

300.00$                -$                     100.00$              300$                 

37 D111 Remove Vainty Countertop 15 10% 17             SF 10.00$                 -$                165.00$                -$                     10.00$                165$                 

38 D111 Remove Existing Restroom Vanity 9 10% 10             LF 10.00$                 -$                99.00$                  -$                     10.00$                99$                   

39
D111

Remove Existing Toilet 

Save For Reuse In New Location
1 0%

1               
EA 100.00$               -$                

100.00$                -$                     100.00$              100$                 

40 D111 Remove Toilet Accessories 7 0% 7               EA 50.00$                 -$                350.00$                -$                     50.00$                350$                 

41 D111 Remove Existing Water Heater 1 0% 1               EA 300.00$               -$                300.00$                -$                     300.00$              300$                 

42
D111

Remove Existing Flooring To Concrete Slab  

Prepare For Installation Of New Flooring
3065 10%

3,372       
SF 3.00$                    -$                

10,114.50$          -$                     3.00$                   10,115$           

43 D121 Remove Existing Ceiling Grid & Tiles & All Batten Insulation 2789 10% 3,068       SF 3.00$                    -$                9,203.70$            -$                     3.00$                   9,204$             

44 D121 Remove Existing Light Fixture 39 0% 39             EA 50.00$                 -$                1,950.00$            -$                     50.00$                1,950$             

45 D121 Remove Mechanical Supply Diffuser 23 0% 23             EA 100.00$               -$                2,300.00$            -$                     100.00$              2,300$             

46 D121 Remove Exhaust Hood & Duct Above 2 0% 2               EA 300.00$               -$                600.00$                -$                     300.00$              600$                 

47 D161 Remove Existing Trusses 697 10% 767           SF 3.00$                    -$                2,300.10$            -$                     3.00$                   2,300$             

48
D161

Remove Existing Metal Signage Trim & Parapet Cap  

Remove Parapet Framing (3'-6" H.) (As Required)
255 10%

281           
LF 5.00$                    -$                

1,402.50$            -$                     5.00$                   1,403$             

49
D161

Remove Existing Mansard Roofing & 

Sheathing
986 10%

1,085       
SF 3.00$                    -$                

3,253.80$            -$                     3.00$                   3,254$             

50

D161

Remove Existing Single Ply Roof Membrane 

Inspect Roof Deck For Water Damage& Repair (As Required) 

Prepare For New Single Ply Roof Membrane & Rigid Insualtion

2859 10%

3,145       

SF 3.00$                    -$                

9,434.70$            -$                     3.00$                   9,435$             

51
D161

Remove Existing Tepered Cricket & Prepare For New Parapet 

Bracing
455 10%

501           
SF 3.00$                    -$                

1,501.50$            -$                     3.00$                   1,502$             

52
D161

Existing Roof Drain Clean & Prepare For Re-Flashing To New Roof 

Membrane
3 0%

3               
EA 150.00$               -$                

450.00$                -$                     150.00$              450$                 

53 D161 Remove Roof Drain Patch Roof Deck (As Required) 1 0% 1               EA 150.00$               300.00$       150.00$                300$                    450.00$              450$                 
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54 D161 Remove Existing Plumbing Roof Vent 1 0% 1               EA 100.00$               -$                100.00$                -$                     100.00$              100$                 

55 D161 Remove Exhaust Fan, Patch Roof Deck (As Required) 1 0% 1               EA 150.00$               300.00$       150.00$                300$                    450.00$              450$                 

Site Demolition

56 AS111 Remove Drive Thru Menu Board & Existing Footing 1 0% 1               EA 250.00$               -$                250.00$                -$                     250.00$              250$                 

57
AS111

Remove Existing Preview Menu Board-Cap & Abandon Utilities 

(As Required)
1 0%

1               
EA 100.00$               200.00$       

100.00$                200$                    300.00$              300$                 

58 AS111 Remove Drive Thru Speaker Post 1 0% 1               EA 50.00$                 -$                50.00$                  -$                     50.00$                50$                   

59 AS111 Remove Existing Dumpster Enclosure Gates 3 0% 3               EA 100.00$               -$                300.00$                -$                     100.00$              300$                 

60 AS111 Sawcut Existing Concrete Sidewalk 83 10% 91             LF 7.00$                    -$                639.10$                -$                     7.00$                   639$                 

61 AS111 Remove Existing Damaged Asphalt 47 10% 52             SF 3.00$                    -$                155.10$                -$                     3.00$                   155$                 

62 AS111 Remove Existing Adjacent Sagging Sidewalk 690 10% 759           SF 3.00$                    -$                2,277.00$            -$                     3.00$                   2,277$             

63 AS111 Remove Existing Concrete Ramp 49 10% 54             SF 5.00$                    -$                269.50$                -$                     5.00$                   270$                 

64 AS111 Remove Existing Damaged Concrete 113 10% 124           SF 5.00$                    -$                621.50$                -$                     5.00$                   622$                 

65 AS111 Remove Handicap Parking Paving 560 10% 616           SF 3.00$                    -$                1,848.00$            -$                     3.00$                   1,848$             

Site Electrical Demolition

66 Security Wall Pack In Dumpster Enclosure 1 0% 1               EA 150.00$               300.00$       150.00$                300$                    450.00$              450$                 

67 Single Head LED Pole Light 6 0% 6               EA 150.00$               350.00$       900.00$                2,100$                500.00$              3,000$             

68 Twin Head LED Pole Light Head 2 0% 2               EA 150.00$               300.00$       300.00$                600$                    450.00$              900$                 

Existing Conditons Sub Total 57,796.20$          5,750.00$          63,546$           

DIVISION 03  - CONCRETE

Cast in Place Concrete

(4") Thick Concrete Slab (98 SF)

69 S100 Concrete 1.20 10% 1               CY 150.00$               400.00$       197.63$                527$                    550.00$              725$                 

70 S100 (4") Stone Base 1.20 10% 1               CY 25.00$                 75.00$         32.94$                  99$                      100.00$              132$                 

71 S100 6x6-@2.1xW2.1 WWR 98 10% 108           SF 1.20$                    1.80$           129.36$                194$                    3.00$                   323$                 

72 S100 (15) Mil Vapor Retarder 98 10% 108           SF 0.60$                    0.70$           64.68$                  75$                      1.30$                   140$                 

(1'-3" H. x 12" W.) Cont. Concrete Footing (6 LF)

73 S100 Concrete 0.28 10% 0               CY 150.00$               400.00$       46.75$                  125$                    550.00$              171$                 

74 S100 (2) #4 Cont. Bars 8 10% 9               Lb 2.00$                    3.00$           17.69$                  27$                      5.00$                   44$                   

75 S100 #5 @ 24" O.C. 5.21 10% 6               Lb 2.00$                    3.00$           11.46$                  17$                      5.00$                   29$                   

76 S100 (6") Embed Into Existing Conc. W/ Hilti HY200 System 4 0% 4               EA 40.00$                 60.00$         160.00$                240$                    100.00$              400$                 

(1'-8" W.) x (1'-2" H.) Slab Monolithic Thickned Edge 

(27 LF, 6/S302)

77 S100 Concrete 1.94 10% 2               CY 150.00$               400.00$       319.64$                852$                    550.00$              1,172$             

ES112
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78 S100 (2) #4 Bars Cont. 36 10% 40             Lb 2.00$                    3.00$           79.60$                  119$                    5.00$                   199$                 

79 S100 #5 (2' Long) Dowels Into Existing Foundation 35 10% 39             Lb 2.00$                    3.00$           77.94$                  117$                    5.00$                   195$                 

80 S100 (8") Hilti HY 200 System 17 0% 17             EA 60.00$                 90.00$         1,020.00$            1,530$                150.00$              2,550$             

81 S100 (3' x 3') Square Footing (2 EA) 0.67 10% 1               CY 150.00$               400.00$       110.00$                293$                    550.00$              403$                 

82 S100 (3) #5 E.W. 19 10% 21             Lb 2.00$                    3.00$           41.26$                  62$                      5.00$                   103$                 

83 S100 (1'-6" x 1'-6") Concrete Pier (2' H.) 0.17 10% 0               CY 150.00$               400.00$       27.50$                  73$                      550.00$              101$                 

84 S100 #4 Ties @ 8" O.C. 12 10% 13             Lb 2.00$                    3.00$           26.53$                  40$                      5.00$                   66$                   

85 S100 (4) #5 Vert. Reinf. 8 10% 9               Lb 2.00$                    3.00$           18.34$                  28$                      5.00$                   46$                   

86 S100 (5') Wide x (2') Thick Cont. Footing (14 LF) 4.96 10% 5               CY 150.00$               400.00$       817.67$                2,180$                550.00$              2,998$             

87 S100 (5) #5 T & B 146 10% 160           Lb 2.00$                    3.00$           320.94$                481$                    5.00$                   802$                 

88 S100 #5 Transverse Bars @ 12" O.C. 53 10% 59             Lb 2.00$                    3.00$           117.68$                177$                    5.00$                   294$                 

89 S100 #5 @ 18" O.C. (5'-6") Long 46 10% 50             Lb 2.00$                    3.00$           100.87$                151$                    5.00$                   252$                 

90 S100 (8") Dia Conc. Drill (5 EA, 10" H.) (3/A501) 0.05 10% 0               CY 150.00$               400.00$       8.94$                    24$                      550.00$              33$                   

Concrete Sub Total 3,747.40$            7,431.77$          11,179$           

DIVISION 04  - MASONRY

Brick Veneer

91 ID113 Brick Veneer "BRK-01" As;

Mnf: Belden\Prod: Thin Brick

Color: Alaskan Velour

142 10%

156           

SF 6.00$                    9.00$           

937.00$                1,406$                15.00$                2,343$             

Masonry Sub Total 937.00$                1,405.50$          2,343$             

DIVISION 05  - METALS

Structural Steel

92 A111 (2") SQ Tube Steel Pre-Drilled (4'-4" H.) 7 0% 7               EA 150.00$               300.00$       1,050.00$            2,100$                450.00$              3,150$             

93 A111 (1/2") Dia x (5") Lag Bolts @ 10" O.C. 7 0% 7               EA 0.80$                    1.20$           5.60$                    8$                        2.00$                   14$                   

Metals Sub Total 1,055.60$            2,108.40$          3,164$             

DIVISION 06  - WOOD, PLASTICS AND COMPOSITES

Lumber Framing

Wood Posts

94 S101 (6x6) Wood Post (9' H.) 3 0% 3               EA 40.00$                 60.00$         120.00$                180$                    100.00$              300$                 
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95 S101 (6x6) Wood Post (12' H.) 2 0% 2               EA 40.00$                 80.00$         80.00$                  160$                    120.00$              240$                 

96 S101 (4x6) Post  (9' H.) 2 0% 2               EA 20.00$                 40.00$         40.00$                  80$                      60.00$                120$                 

Hardware

97 S101 Simpson H2.5A 74 0% 74             EA 5.00$                    10.00$         370.00$                740$                    15.00$                1,110$             

98 S101 Simpson A34 74 0% 74             EA 5.00$                    10.00$         370.00$                740$                    15.00$                1,110$             

99 S101 Simpson LU26 10 0% 10             EA 5.00$                    15.00$         50.00$                  150$                    20.00$                200$                 

100 S101 Simpson L30 6 0% 6               EA 5.00$                    15.00$         30.00$                  90$                      20.00$                120$                 

101 S101 Simpson L50 74 0% 74             EA 5.00$                    10.00$         370.00$                740$                    15.00$                1,110$             

102 S101 Simpson CS20 37 0% 37             EA 5.00$                    10.00$         185.00$                370$                    15.00$                555$                 

103 S101 Simpson ABU44 2 0% 2               EA 5.00$                    15.00$         10.00$                  30$                      20.00$                40$                   

104 S101 Simpson ABU66 1 0% 1               EA 5.00$                    15.00$         5.00$                    15$                      20.00$                20$                   

105 S101 Simpson CB66 4 0% 4               EA 5.00$                    15.00$         20.00$                  60$                      20.00$                80$                   

106 S101 Simpaon HUC28-2 8 0% 8               EA 5.00$                    15.00$         40.00$                  120$                    20.00$                160$                 

107 S101 Simpson LUC28 12 0% 12             EA 5.00$                    10.00$         60.00$                  120$                    15.00$                180$                 

108 S101 #12 Screws @ 16" O.C. 41 0% 41             EA 5.00$                    10.00$         205.00$                410$                    15.00$                615$                 

Miscellaneous

109 S101 (2x6) Cont. Ledger 27 10% 30             LF 1.20$                    1.80$           35.64$                  53$                      3.00$                   89$                   

110 S101 (2x8) Blocking 43 10% 47             LF 1.50$                    2.50$           70.95$                  118$                    4.00$                   189$                 

Roof Framing

111 S101 (2x6) Ties @ 16" O.C. (318 SF) 239 10% 263           LF 1.20$                    1.80$           315.61$                473$                    3.00$                   789$                 

112 S101 (2x6) Roof Joists @ 16" O.C. (636 SF) 550 10% 605           LF 1.20$                    1.80$           726.00$                1,089$                3.00$                   1,815$             

113 S101 (2x6) Ceiling Joists @ 16" O.C. (52 SF) 39 10% 43             LF 1.20$                    1.80$           51.04$                  77$                      3.00$                   128$                 

114 S101 (2x8) Joists @ 16" O.C. (129 SF) 138 10% 152           LF 1.50$                    2.50$           227.70$                380$                    4.00$                   607$                 

Sheathing

115 S101 Roof Sheathing (As Required) 406 10% 447           SF 1.20$                    1.80$           535.92$                804$                    3.00$                   1,340$             

Truss Moment Reinforcement (2/S302, 364 LF) As;

116 S101 (2x4) T & B 728 10% 801           LF 0.90$                    1.10$           720.72$                881$                    2.00$                   1,602$             

117 S101 Simpson CS16 T & B Chords @ Splices 728 10% 801           LF 1.10$                    1.90$           880.88$                1,522$                3.00$                   2,402$             

Truss Shear Reinf. (2/S302, 370 LF)

118 S101 (15/32") APA Rated Wood Sheathing Both Faces 1850 10% 2,035       SF 1.20$                    1.80$           2,442.00$            3,663$                3.00$                   6,105$             

119 S101 10d Nails 1480 0% 1,480       EA 0.10$                    0.20$           148.00$                296$                    0.30$                   444$                 

Headers & Beam

120 S101 (1.75" x 11.25") PSL 138 10% 152           LF 4.00$                    6.00$           607.20$                911$                    10.00$                1,518$             

121 S101 (2x12) Header 12 10% 13             LF 2.50$                    3.50$           33.00$                  46$                      6.00$                   79$                   

122 S101 (2x8) PT Ridge Beam 10 10% 11             LF 1.50$                    2.50$           16.50$                  28$                      4.00$                   44$                   

Wall Framing
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(2x6) Col. Enclosure Wall (3 LF, 9' H.)

123 S101 (2x6) Top Plate 3 10% 3               LF 1.20$                    1.80$           3.96$                    6$                        3.00$                   10$                   

124 S101 PT (2x6) Cont. Bott. Plate 3 10% 3               LF 1.20$                    1.80$           3.96$                    6$                        3.00$                   10$                   

125 S101 (1/2") Dia x 4-1/2" Titen HD @ 24" O.C. 2 0% 2               EA 2.00$                    3.00$           4.00$                    6$                        5.00$                   10$                   

126 S101 (1/2") Exterior Gradel Sheathing 27 10% 30             SF 1.20$                    1.80$           35.64$                  53$                      3.00$                   89$                   

(2x6) Col. Enclosure Wall (1 LF, 12' H.)

127 S101 (2x6) Double Top Plate 1 10% 1               LF 1.20$                    1.80$           1.32$                    2$                        3.00$                   3$                     

128 S101 PT (2x6) Cont. Bott. Plate 1 10% 1               LF 1.20$                    1.80$           1.32$                    2$                        3.00$                   3$                     

129 S101 (1/2") Dia x 4-1/2" Titen HD @ 24" O.C. 2 0% 2               EA 2.00$                    3.00$           4.00$                    6$                        5.00$                   10$                   

130 S101 (1/2") Exterior Gradel Sheathing 12 10% 13             SF 1.20$                    1.80$           15.84$                  24$                      3.00$                   40$                   

Parapet Wall (18 LF, 11' H.)

131 S101 (2x6) Studs @ 16" O.C. (13 EA, 146 LF) 198 10% 218           SF 1.20$                    1.80$           261.36$                392$                    3.00$                   653$                 

132 S101 (1/2") Exterior Gradel Sheathing 198 10% 218           SF 1.20$                    1.80$           261.36$                392$                    3.00$                   653$                 

133 S101 Simpson L50 14 0% 14             EA 5.00$                    10.00$         70.00$                  140$                    15.00$                210$                 

134 S101 (2x6) Kicker @ 16" O.C. (181 LF, 13 EA) 181 10% 199           LF 1.20$                    1.80$           238.92$                358$                    3.00$                   597$                 

135 S101 (2x6) Bottom Plate 18 10% 20             LF 1.20$                    1.80$           23.76$                  36$                      3.00$                   59$                   

136 S101 (2x6) Double Top Plate 36 10% 40             LF 1.20$                    1.80$           47.52$                  71$                      3.00$                   119$                 

Parapet Wall (36 LF, 11' H.)

137 S101 (2x6) Double Top Plate 72 10% 79             LF 1.20$                    1.80$           95.04$                  143$                    3.00$                   238$                 

138 S101 (2x6) Bottom Plate 36 10% 40             LF 1.20$                    1.80$           47.52$                  71$                      3.00$                   119$                 

139 S101 (2x6) Studs @ 16" O.C. (27 EA, 297 LF) 297 10% 327           SF 5.00$                    10.00$         1,633.50$            3,267$                15.00$                4,901$             

140 S101 Simpson L50 @ Each Stud 28 0% 28             EA 1.20$                    1.80$           33.60$                  50$                      3.00$                   84$                   

141 S101 (2) Simpson A34 @ Each Stud 54 0% 54             EA 1.20$                    1.80$           64.80$                  97$                      3.00$                   162$                 

142 S101 (1/2") Exterior Gradel Sheathing 407 10% 448           SF 1.20$                    1.80$           537.24$                806$                    3.00$                   1,343$             

Parapet Wall (32 LF, 10'-6" H.)

143 S101 (2x6) Studs @ 16" O.C. (24 EA, 252 LF) 336 10% 370           SF 1.20$                    1.80$           443.52$                665$                    3.00$                   1,109$             

144 S101 (2) (2x4) Kickers @ Each Stud (48 EA, 6' Long) 336 10% 370           SF 1.50$                    2.50$           554.40$                924$                    4.00$                   1,478$             

145 S101 (2x4) Bracing @ Each Stud (24 EA) 144 10% 158           LF 0.90$                    1.10$           142.56$                174$                    2.00$                   317$                 

146 S101 (1/2") Exterior Gradel Sheathing 352 10% 387           SF 1.20$                    1.80$           464.64$                697$                    3.00$                   1,162$             

147 S101 (2x6) Double Top Plate 64 10% 70             LF 1.20$                    1.80$           84.48$                  127$                    3.00$                   211$                 

148 S101 (2x6) Bottom Plate 32 10% 35             LF 1.20$                    1.80$           42.24$                  63$                      3.00$                   106$                 

149 S101 Simpson L50 48 0% 48             EA 5.00$                    10.00$         240.00$                480$                    15.00$                720$                 

150 S101 Simpson CS20 24 0% 24             EA 5.00$                    10.00$         120.00$                240$                    15.00$                360$                 

Parapet Wall (47 LF, 10'-6" H.)

151 S101 (2x6) Studs @ 16" O.C. (10'-6" Long) 496 10% 545           SF 1.20$                    1.80$           654.19$                981$                    3.00$                   1,635$             

152 S101 (2x6) Double Top Plate 94 10% 103           LF 1.20$                    1.80$           124.08$                186$                    3.00$                   310$                 
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153 S101 (2x6) Bottom Plate 47 10% 52             LF 1.20$                    1.80$           62.04$                  93$                      3.00$                   155$                 

154 S101 (1/2") Exterior Gradel Sheathing 517 10% 569           SF 1.20$                    1.80$           682.44$                1,024$                3.00$                   1,706$             

155 S101 Simpson L50 @ Each Stud 36 0% 36             EA 5.00$                    10.00$         180.00$                360$                    15.00$                540$                 

156 S101 Simpson H3 36 0% 36             EA 5.00$                    10.00$         180.00$                360$                    15.00$                540$                 

157 S101 Simpson A34 36 0% 36             EA 5.00$                    10.00$         180.00$                360$                    15.00$                540$                 

Exterior Wall (6 LF, 12' H.)

158 S101 (2x6) Studs @ 16" O.C. (54 LF, 12'  H.) 74 10% 81             SF 1.20$                    1.80$           97.73$                  147$                    3.00$                   244$                 

159 S101 (1/2") Exterior Gradel Sheathing 72 10% 79             SF 1.20$                    1.80$           95.04$                  143$                    3.00$                   238$                 

160 S101 (2x6) Double Top Plate 12 10% 13             LF 1.20$                    1.80$           15.84$                  24$                      3.00$                   40$                   

161 S101 (2x6) Cont. PT Plate W/ 6 10% 7               LF 1.20$                    1.80$           7.92$                    12$                      3.00$                   20$                   

162 S101 (1/2") Dia x (4-1/2") Titen HD @ 24" O.C. 3 0% 3               EA 5.00$                    10.00$         15.00$                  30$                      15.00$                45$                   

163 S101 (2x4) Stud Tie @ 32" O.C. (10 EA, 1'-8" Long) 84 10% 92             LF 0.90$                    1.10$           82.67$                  101$                    2.00$                   184$                 

Exterior Wall (67 LF, 10' H.)

164 S101 (2x4) Studs @ 16" O.C. (10' H.) 670 10% 737           SF 0.90$                    1.10$           663.30$                811$                    2.00$                   1,474$             

165 S101 (2x4) Studs @ 16" O.C. (6' H.) 402 10% 442           SF 0.90$                    1.10$           397.98$                486$                    2.00$                   884$                 

166 S101 (2x4) Kicker @ Each Stud 252 10% 277           LF 0.90$                    1.10$           249.36$                305$                    2.00$                   554$                 

167 S101 (2x4) Cont. PT Double Top Plate 134 10% 147           LF 0.90$                    1.10$           132.66$                162$                    2.00$                   295$                 

168 S101 (2) (2x4) Bottom Plate 134 10% 147           LF 1.50$                    2.50$           221.10$                369$                    4.00$                   590$                 

169 S101 (2x6) Cont. Plate 67 10% 74             LF 1.20$                    1.80$           88.44$                  133$                    3.00$                   221$                 

170 S101 (4) Simpson A34 @ Each Stud 202 0% 202           EA 5.00$                    10.00$         1,007.52$            2,015$                15.00$                3,023$             

171 S101 Simpson H3 @ Each Stud 51 0% 51             EA 5.00$                    10.00$         255.00$                510$                    15.00$                765$                 

172 S101 (1/2") Exterior Gradel Sheathing 1240 10% 1,363       SF 1.20$                    1.80$           1,636.14$            2,454$                3.00$                   4,090$             

Parapet Wall (62 LF, 2' H.)

173 S101 (2x12) Framing @ 16" O.C. (2' H.) 124 10% 136           SF 2.50$                    3.50$           341.00$                477$                    6.00$                   818$                 

174 S101 (2x12) Top Plate 124 10% 136           LF 2.50$                    3.50$           341.00$                477$                    6.00$                   818$                 

175 S101 (2x12) Sill Plate 62 10% 68             LF 2.50$                    3.50$           170.50$                239$                    6.00$                   409$                 

176 S101 (1/2") Exterior Gradel Sheathing 527 10% 580           SF 1.20$                    1.80$           695.64$                1,043$                3.00$                   1,739$             

177 S101 (2) Simpson A23 Clip @ Each Stud 93 0% 93             EA 5.00$                    10.00$         465.00$                930$                    15.00$                1,395$             

Exterior Wall (69 LF, 8' H.)

178 S101 (2x10) Stud @ Each Stud (2'-3" H.) 117 10% 128           LF 2.00$                    3.00$           256.80$                385$                    5.00$                   642$                 

179 S101 (2x4) Sister To Each Stud (8' H.) 552 10% 607           SF 0.90$                    1.10$           546.48$                668$                    2.00$                   1,214$             

180 S101 (2x10) PT Cont. Top Plate 138 10% 152           LF 2.00$                    3.00$           303.60$                455$                    5.00$                   759$                 

181 S101 (1/2") Exterior Gradel Sheathing 552 10% 607           SF 1.20$                    1.80$           728.64$                1,093$                3.00$                   1,822$             

(2x6) Wall (29 LF, 12' H.)

182 S101 (2x6) Studs @ 16" O.C. (12' H.) 351 10% 386           SF 1.20$                    1.80$           463.00$                695$                    3.00$                   1,158$             

183 S101 (2x6) Double Top Plate 58 10% 64             LF 1.20$                    1.80$           76.56$                  115$                    3.00$                   191$                 
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184 S101 (2x6) PT Bottom Plate 29 10% 32             LF 1.20$                    1.80$           38.28$                  57$                      3.00$                   96$                   

185 S101 (1/2") Dia x 4-1/2" Titen HD @ 24" O.C. 15 0% 15             EA 5.00$                    10.00$         75.00$                  150$                    15.00$                225$                 

186 S101 (2x4) Stud Tie @ 32" o.C. Vertically (1'-8" Long) 21 10% 23             LF 0.90$                    1.10$           20.58$                  25$                      2.00$                   46$                   

187 S101 (1/2") Exterior Gradel Sheathing 252 10% 277           SF 1.20$                    1.80$           332.16$                498$                    3.00$                   830$                 

Furred Out Exterior Wall (5 LF, 12' H.)

188 S101 (2x4) PT Sill Plate 5 10% 6               LF 0.90$                    1.10$           4.95$                    6$                        2.00$                   11$                   

189 S101 (2x4) Double Top Plate 10 10% 11             LF 0.90$                    1.10$           9.90$                    12$                      2.00$                   22$                   

190 S101 (2x4) Studs @ 16" O.C. (11' H.) 55 10% 61             SF 0.90$                    1.10$           54.45$                  67$                      2.00$                   121$                 

191 S101 (1/2") Exterior Gradel Sheathing 60 10% 66             SF 1.20$                    1.80$           79.20$                  119$                    3.00$                   198$                 

Shear Wall "SWA" (8 LF, 12' H.) 

192 S101 (5/8") A.B @ 32" O.C. 4 0% 4               EA 5.00$                    10.00$         20.00$                  40$                      15.00$                60$                   

193 S101 (15/32") Blocked APA Rated Structural I Grade Exposure I 

Plywood Or (7/16") OSB 
60 10%

66             
SF 1.20$                    1.80$           

79.20$                  119$                    3.00$                   198$                 

194 HDU2 Post Holdown 4 0% 4               EA 5.00$                    15.00$         20.00$                  60$                      20.00$                80$                   

Lumber Framing Sub Total 26,393.06$          42,439.58$        68,833$           

DIVISION 07  - THERMAL AND MOISTURE PROTECTION

Roofing & Roof Accessories

Roofing

195 A161 Single Ply Roof Membrane &

Rigid Roof Insulation
2784 10%

3,063       
SF 1.20$                    1.80$           

3,675.21$            5,513$                3.00$                   9,188$             

196 A161 Tapered Insulation Cricket 

Single Ply Roof Membrane 
345 10%

379           
SF 2.00$                    3.00$           

758.69$                1,138$                5.00$                   1,897$             

197 A161 New Flat Top Tower W/ 

Single Ply Roof Membrane
406 10%

446           
SF 2.00$                    3.00$           

892.45$                1,339$                5.00$                   2,231$             

Parapet Flashing As;

198 A161 New Single Ply Roof Membrane Up To Parapet (6'-6"H.) 398 10% 438           SF 1.20$                    1.80$           525.27$                788$                    3.00$                   1,313$             

199 A161 Sealant 61 10% 67             LF 0.90$                    1.10$           60.39$                  74$                      2.00$                   134$                 

200 A161 Metal Drip Edge Flashing 61 10% 67             LF 2.00$                    3.00$           134.20$                201$                    5.00$                   336$                 

201 A161 Metal Flashing 61 10% 67             LF 2.00$                    3.00$           134.20$                201$                    5.00$                   336$                 

Parapet Flashing As;

202 A161 New Single Ply Roof Membrane Up & Over Parapet (4'-6" W.) 613 10% 675           SF 1.20$                    1.80$           809.56$                1,214$                3.00$                   2,024$             

203 A161 Sealant 136 10% 150           LF 0.90$                    1.10$           134.64$                165$                    2.00$                   299$                 

204 A161 Metal Drip Edge Flashing 136 10% 150           LF 2.00$                    3.00$           299.20$                449$                    5.00$                   748$                 

205 A161 Metal Flashing 136 10% 150           LF 2.00$                    3.00$           299.20$                449$                    5.00$                   748$                 
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1,217,849$                                                                                                                   

206 A161 New Single Ply Roof Membrane Up To Parapet (11'-2"H.) 778 10% 856           SF 1.20$                    1.80$           1,027.21$            1,541$                3.00$                   2,568$             

Exhaust Fan Curb (86 LF, 2/A161) As;

207 A161 Single-Ply Flashing Up (1'-6" H.) 129 10% 142           SF 2.00$                    3.00$           284.46$                427$                    5.00$                   711$                 

208 A161 Bonding Adhesive 129 10% 142           SF 0.60$                    0.70$           85.34$                  100$                    1.30$                   185$                 

209 A161 Insulation (12" H.) 86 10% 95             SF 0.60$                    0.90$           56.89$                  85$                      1.50$                   142$                 

210 A161 (12" H.) Metal Curb 86 10% 95             LF 6.00$                    9.00$           567.60$                851$                    15.00$                1,419$             

Thermal & Moisture Protection Sub Total 9,744.51$            14,534.15$        24,279$           

DIVISION 08  - OPENINGS

Door and Frames

211 A111 (3'-0" x 6'-8" x 1-3/4") Solid Core Wood Door "D1"

Paint: Paint SW Gauntlet Gray 7019

Hollow Metal Frame Painted

1 0%

1               

EA 350.00$               550.00$       

350.00$                550$                    900.00$              900$                 

212 A111 (3'-0" x 6'-8" x 1-3/4") Existing Door To Be Relocated  

Paint SW Gauntlet Gray 7019 

Painted Frame

1 0%

1               

EA 300.00$               -$                

300.00$                -$                     300.00$              300$                 

213 A111 (3'-0" x 7'-0" x 1-3/4") Wood/Glass Door 

Paint: SW Invigorate 6886
1 0%

1               
EA 400.00$               800.00$       

400.00$                800$                    1,200.00$           1,200$             

214 A111 (2'-0" x 6'-8" x 1-3/4") Solid Core Wood Door  

Paint: SW Gauntlet Gray 7019 

Galvanized Hollow Metal Frame Painted

1 0%

1               

EA 300.00$               500.00$       

300.00$                500$                    800.00$              800$                 

215 A111 (2'-8" x 6'-8" x 1-3/4") Existing Door Relocated  

Paint: SW Gauntlet Gray 7019
1 0%

1               
EA 300.00$               -$                

300.00$                -$                     300.00$              300$                 

Doors Hardware

216 A111 Hardware Set "1" As;

Door Stop 2 EA
2 0%

2               
EA 15.00$                 25.00$         

30.00$                  50$                      40.00$                80$                   

217 A111 Hardware Set "2" As; 

(1/2) Pr. Hinges 

FBB-179 4-1/2" x 4-1/2" 

Closer 

Wall Mounted Door Stop #WS406 

#CL3651 Lever Lockset W/ Strike 

Dead Bolt W/ Occupancy Indicator

1 0%

1               

EA 100.00$               150.00$       

100.00$                150$                    250.00$              250$                 

Window
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1,217,849$                                                                                                                   

218 A111
Window "W-1" As; 

(1'-3" x 4-'-11")  

(1'-6" x 4'-0") Transom Aluminum Frame W/ Insulated Glass Unit 

(4'-0" x 3'-5") Sliding Window 

1 0%

1               

EA 200.00$               400.00$       

200.00$                400$                    600.00$              600$                 

Openings  Sub Total 1,980.00$            2,450.00$          4,430$             

DIVISION 09  - FINISHES

Drywall

Wall Type "B1" (27 LF, 4'-5" H.) As;

219 (1/2") Gypsum Board (4'-6" H.) 243 10% 267           SF 0.80$                    1.20$           213.84$                321$                    2.00$                   535$                 

220 (2x6) Wood Studs @ 16" O.C. (20 EA, 81 LF) 121.5 10% 134           SF 1.20$                    1.80$           160.38$                241$                    3.00$                   401$                 

221 (2) (2x6) Top Plate 54 10% 59             LF 2.50$                    3.50$           148.50$                208$                    6.00$                   356$                 

222 (2x6) PT Sill Plate 27 10% 30             LF 1.20$                    1.80$           35.64$                  53$                      3.00$                   89$                   

223 (5/8") Dia Expansion Bolts @ 24" O.C. 14 0% 14             EA 0.80$                    1.20$           11.20$                  17$                      2.00$                   28$                   

224 (1x4) Trim (4 EA) 108 10% 119           LF 1.50$                    2.50$           178.20$                297$                    4.00$                   475$                 

225 (1x2) Treated Blocking (2 EA) 54 10% 59             LF 0.90$                    1.10$           53.46$                  65$                      2.00$                   119$                 

226 Solid Surface Cap W/ Eased Edge Both Sides 27 10% 30             LF 2.00$                    3.00$           59.40$                  89$                      5.00$                   149$                 

227 Acoustical Sealant 108 10% 119           LF 0.90$                    1.10$           106.92$                131$                    2.00$                   238$                 

Wall Type "B" (12 LF, 4'-5" H.)

228 Hardwood Cap W/ 

Eased Edge Both Sides Stain "TC-01"
12 10%

13             
LF 2.00$                    3.00$           

26.40$                  40$                      5.00$                   66$                   

229 (2x4) Top Plates 24 10% 26             LF 0.90$                    1.10$           23.76$                  29$                      2.00$                   53$                   

230 (2x4) Wood Studs @ 16" O.C. 54 10% 59             SF 0.90$                    1.10$           53.46$                  65$                      2.00$                   119$                 

231 (1/2") Gypsum Board (B.S) 108 10% 119           SF 0.80$                    1.20$           95.04$                  143$                    2.00$                   238$                 

232 (2x4) PT Sill Plate 12 10% 13             LF 0.90$                    1.10$           11.88$                  15$                      2.00$                   26$                   

233 (5/8") Dia Expansion Bolts @ 24" O.C. 6 0% 6               EA 0.80$                    1.20$           4.80$                    7$                        2.00$                   12$                   

234 Acoustical Sealant 48 10% 53             LF 0.90$                    1.10$           47.52$                  58$                      2.00$                   106$                 

Wall Type "A" (14 LF, 9'-6" H.) As;

235 (5-1/2") Wood Studs @ 16" O.C. (9'-6" H.) 135 10% 148           SF 2.00$                    3.00$           296.78$                445$                    5.00$                   742$                 

236 (1/2") Gypsum Board B.S (8'-10" H.) 247 10% 272           SF 0.80$                    1.20$           217.57$                326$                    2.00$                   544$                 

237 (5-1/2") Top Plate 14 10% 15             LF 3.00$                    4.00$           46.20$                  62$                      7.00$                   108$                 

238 (5-1/2") Fire Stop 14 10% 15             LF 3.00$                    4.00$           46.20$                  62$                      7.00$                   108$                 

239 (5-1/2") Sill Plate W/ 14 10% 15             LF 3.00$                    4.00$           46.20$                  62$                      7.00$                   108$                 

240 (5/8") Dia Exp. Bolts @ 24" O.C. 7 0% 7               EA 0.80$                    1.20$           5.60$                    8$                        2.00$                   14$                   

241 Acoustical Sealant 56 0% 56             LF 0.90$                    1.10$           50.40$                  62$                      2.00$                   112$                 

Wall Type "A" (71 LF, 9'-6" H.) As;
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242 (3-1/2") Wood Studs @ 16" O.C. (9'-6" H.) 675 10% 742           SF 1.50$                    2.00$           1,112.93$            1,484$                3.50$                   2,597$             

243 (1/2") Gypsum Board B.S (8'-10" H.) 1254 10% 1,379       SF 0.80$                    1.20$           1,103.40$            1,655$                2.00$                   2,758$             

244 (3-1/2") Top Plate 71 10% 78             LF 2.00$                    3.00$           156.20$                234$                    5.00$                   391$                 

245 (3-1/2") Fire Stop 71 10% 78             LF 2.00$                    3.00$           156.20$                234$                    5.00$                   391$                 

246 (3-1/2") Sill Plate 71 10% 78             LF 2.00$                    3.00$           156.20$                234$                    5.00$                   391$                 

247 (5/8") Dia Exp. Bolts @ 24" O.C. 36 0% 36             EA 0.80$                    1.20$           28.80$                  43$                      2.00$                   72$                   

248 Acoustical Sealant 284 284           LF 0.90$                    1.10$           255.60$                312$                    2.00$                   568$                 

Wall Type "A" (5 LF, 9'-6" H.) As;

249 (3-1/2") Wood Studs @ 16" O.C. (9'-6" H.) 50 SF 1.50$                    2.00$           

250 (1/2") Gypsum Board Single Side (8'-10" H.) 47 10% 51             SF 0.80$                    1.20$           41.18$                  62$                      2.00$                   103$                 

251 (3-1/2") Top Plate 5 10% 6               LF 2.00$                    3.00$           11.00$                  17$                      5.00$                   28$                   

252 (3-1/2") Fire Stop 5 10% 6               LF 2.00$                    3.00$           11.00$                  17$                      5.00$                   28$                   

253 (3-1/2") Sill Plate 5 10% 6               LF 2.00$                    3.00$           11.00$                  17$                      5.00$                   28$                   

254 (5/8") Dia Exp. Bolts @ 24" O.C. 3 0% 3               EA 0.80$                    1.20$           2.40$                    4$                        2.00$                   6$                     

255 Acoustical Sealant 10 LF 0.90$                    1.10$           

Wall Type "A1" (12 LF, 9'-6" H.) As;

256 (3-5/8") 20 GA Studs @ 16" O.C. (9'-6" H.) 114 10% 125           SF 1.50$                    2.00$           188.10$                251$                    3.50$                   439$                 

257 (1/2") Gypsum Board B.S (8'-10" H.) 212 10% 233           SF 0.80$                    1.20$           186.49$                280$                    2.00$                   466$                 

258 (3-5/8") Top Runner 12 10% 13             LF 2.00$                    3.00$           26.40$                  40$                      5.00$                   66$                   

259 (3-5/8") Bottom Runner 12 10% 13             LF 2.00$                    3.00$           26.40$                  40$                      5.00$                   66$                   

260 Acoustical Sealant 48 10% 53             LF 0.90$                    1.10$           47.52$                  58$                      2.00$                   106$                 

(4") Infill Existing Opening (Furring Wall)

261 (3-5/8") 20 GA Studs @ 16" O.C. (9'-6" H.) 64 10% 70             SF 1.50$                    2.00$           105.60$                141$                    3.50$                   246$                 

262 (1/2") Gypsum Board B.S (8'-10" H.) 64 10% 70             SF 0.80$                    1.20$           56.32$                  84$                      2.00$                   141$                 

263 (3-5/8") Top Runner 8 10% 9               LF 2.00$                    3.00$           17.60$                  26$                      5.00$                   44$                   

264 (3-5/8") Bottom Runner 8 10% 9               LF 2.00$                    3.00$           17.60$                  26$                      5.00$                   44$                   

265 Acoustical Sealant 16 10% 18             LF 0.90$                    1.10$           15.84$                  19$                      2.00$                   35$                   

Dry Wall Sub Total 5,673.13$            8,081.90$          13,755$           

Ceiling

266 (24" x 24") Vinyl Coated Acoustical Tile "C1"  

Mnf: Armstrong
1340 10%

1,474       
SF 3.00$                    4.00$           

4,422.33$            5,896$                7.00$                   10,319$           

267 (24" x 48") 0.05" Alum. Panel "C2" 

Pre-Finished White
59.23 10%

65             
SF 6.00$                    9.00$           

390.92$                586$                    15.00$                977$                 

268 Gypsum Board Ceiling "C3" W/

Paint Finish

USG Drywall Suspension System

42.37 10%

47             

SF 2.50$                    3.50$           

116.52$                163$                    6.00$                   280$                 
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1,217,849$                                                                                                                   

269 (24" x 24") Acoustical Ceiling Tile Armstrong "C5" 736.79 10% 810           SF 3.00$                    4.00$           2,431.41$            3,242$                7.00$                   5,673$             

270 Armstrong Woodhaven Ceiling Planks "C6"

Color: 1264 Rustic Pine O/

USG Suspension System

177.02 10%

195           

SF 3.00$                    5.00$           

584.17$                974$                    8.00$                   1,558$             

271 Armstong Wood Have Ceiling Planks "C7" As;

Color: 1148 Painted White O/

USG Suspension System

207 10%

228           

SF 3.00$                    5.00$           

682.80$                1,138$                8.00$                   1,821$             

272 Existing Gypsum Board Ceiling Paint Finish 230 10% 253           SF 0.80$                    0.90$           202.71$                228$                    1.70$                   431$                 

273 (1/2") Exterior Sheathing W/ 

Cementitious "Stucco" Panel
49 10%

54             
SF 1.20$                    1.80$           

64.72$                  97$                      3.00$                   162$                 

274 Bead Board Ceiling 68 10% 75             SF 2.00$                    3.00$           149.25$                224$                    5.00$                   373$                 

Baffle (156 LF, 11/A320) As;

275 (1/2") Gypsum Board (24" Wide) 312 10% 343           SF 0.80$                    1.20$           274.56$                412$                    2.00$                   686$                 

276 (3-5/8") 18 GA Metal Joist @ Each Stud 176 10% 194           LF 2.00$                    3.00$           387.07$                581$                    5.00$                   968$                 

277 (3-5/8") 20 GA Metal Diagonal Brace @ 32" O.C. (12" Long) 67 10% 74             LF 2.00$                    3.00$           147.30$                221$                    5.00$                   368$                 

278 (3-5/8") 20 GA Metal Studs @ 16" O.C. (24" Long) 235 10% 258           LF 2.00$                    3.00$           516.09$                774$                    5.00$                   1,290$             

279 (3) (3-5/8") 20 GA Metal Runners 468 10% 515           LF 4.00$                    6.00$           2,059.20$            3,089$                10.00$                5,148$             

Hybrid Tape Light Cove (59 LF, 13/A320) 

280 (1" x 4") Hardwood Trim 59 10% 65             LF 1.50$                    2.50$           97.35$                  162$                    4.00$                   260$                 

281 (1" x 1-1/2") Hardwood Trim 59 10% 65             LF 0.90$                    1.10$           58.41$                  71$                      2.00$                   130$                 

282 (1" x 2") Hardwood Trim 59 10% 65             LF 0.90$                    1.10$           58.41$                  71$                      2.00$                   130$                 

Ceiling Sub Total 12,643.20$          17,929.78$        30,573$           

 Flooring

283 (6" x 36") Floor Tile "FT-01" As;

Mnf: Daltile

Product: Saddlebrook XT

Grout: Laticrete Sanded 24 Natural Gray

991.59 10%

1,091       

SF 6.00$                    7.00$           

6,544.49$            7,635$                13.00$                14,180$           

284 (12" x 24") Floor Tile "FT-02" As;

Mnf: Daltile

Product: Museo (Natural Gray)

Grout: Laticrete Sanded, 24 Natural Gray

499.52 10%

549           

SF 6.00$                    7.00$           

3,296.83$            3,846$                13.00$                7,143$             

285 Floor Tile "QT-01" As;

Mnf: Daltile Or Equal

Replace Any Loose Or Broken Tiles, Regrout, Clean & Reseal 

Existing Flooring 

Alternate Bid For New Quarry Tile In Back Of House

1509.86 10%

1,661       

SF 6.00$                    7.00$           

9,965.08$            11,626$              13.00$                21,591$           
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Homeward Kitchen

1,217,849$                                                                                                                   

Flooring Sub Total 19,806.40$          23,107.47$        42,914$           

Wall Base

286 Theshhold Or Transition Strip 22 10% 24             LF 4.00$                    5.00$           96.80$                  121$                    9.00$                   218$                 

287 (3" x18") Bullnose Tile Base "TB-01" As; 

Mnf: Daltile
144 10%

159           
LF 4.00$                    5.00$           

634.26$                793$                    9.00$                   1,427$             

288 Tile Cove Base "TB-02" As; 

Mnf: Daltile 

Color: Natural Gray

83 10%

92             

LF 4.00$                    5.00$           

366.39$                458$                    9.00$                   824$                 

289 (4" x 12") Tile Base "TB-03" As; 

Mnf: Daltile 

Product: Vitruvian

94 10%

104           

LF 4.00$                    5.00$           

414.17$                518$                    9.00$                   932$                 

290 Rosette Mosaic Floor Tile "FT-03" As; 

Mnf: Daltile 

Product: Keystone (1") Penny Round DK29

34 10%

38             

SF 6.00$                    7.00$           

226.58$                264$                    13.00$                491$                 

Wall Base Sub Total 1,738.20$            2,153.87$          3,892$             

Wall Finishes

Paint Finish

291 Wall Paint Finish "PT-06" As;

Mnf: Sherwin William

Model: SW7102 White Flour

118 10%

130           

SF 8.00$                    0.90$           

1,041.39$            117$                    8.90$                   1,159$             

292 Wall Paint Finish "PT-08" As;

Mnf: Sherwin William

Model: SW9557 Autonomous

164 10%

181           

SF 8.00$                    0.90$           

1,446.28$            163$                    8.90$                   1,609$             

293 Wall Paint Finish "PT-08" (4' H.) As;

Mnf: Sherwin William

Model: SW9557 Autonomous

322 10%

354           

SF 8.00$                    0.90$           

2,835.01$            319$                    8.90$                   3,154$             

294 Exterior Metal Door Paint Finish 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

Wall Tile Finish

295 (3" x 6") Wall Tile "WT-01" As;

Mnf: Daltile

Prod: Vitruvian

788.67 10%

868           

SF 7.00$                    8.00$           

6,072.76$            6,940$                15.00$                13,013$           

296 Wall Tile "WT-02" As;

Mnf: Daltile

Prod: Scrapbook (Petal Color)

Grout: Laticrete Sanded (90 Light Pewter)

64 10%

70             

SF 7.00$                    8.00$           

489.10$                559$                    15.00$                1,048$             
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Homeward Kitchen

1,217,849$                                                                                                                   

297 Wall Tile "WT-02" (5' H.) As;

Mnf: Daltile

Prod: Scrapbook (Petal Color)

Grout: Laticrete Sanded (90 Light Pewter)

21 10%

23             

SF 7.00$                    8.00$           

158.62$                181$                    15.00$                340$                 

298 (4" x 6") Wall Accent Tile "WT-03" As;

Mnf: Daltile

Prod: Vitruvian

Color: Orange Burst 1097

95 10%

104           

LF 8.00$                    9.00$           

833.71$                938$                    17.00$                1,772$             

Panels

299 FRP "FP-01" (8' H.) As;

Pebbled Finish

Color: P-145 Silver

Mnf: Marlite

2314 10%

2,545       

SF 1.20$                    1.80$           

3,053.85$            4,581$                3.00$                   7,635$             

300 (4' x 10') 24 Gauge Stainless Steel Panel (8'-6" H.) 

Mnf: Waterloo Paneling
308 10%

339           
SF 6.00$                    9.00$           

2,032.50$            3,049$                15.00$                5,081$             

301 Shiplap Horizontal Paneling "PNL-03" As; 

Mnf: Marlite 

Prod: Digital Printed Plank 

Color: Paintable White

311 10%

342           

SF 3.00$                    5.00$           

1,027.46$            1,712$                8.00$                   2,740$             

Wall Finishes Sub Total 19,030.68$          18,619.23$        37,650$           

Exterior Finishes

302 Existing Brick Veneer Paint "BR-02" 

Color: SW7102 White Flour
2072 10%

2,279       
SF 0.80$                    0.90$           

1,822.99$            2,051$                1.70$                   3,874$             

303 Exterior Paint/Muntins On Glass "PT-10"

Product : Exterior Latex (Eggshell)

Color: Gloss Black

133 10%

147           

LF 0.80$                    0.90$           

117.42$                132$                    1.70$                   250$                 

304 Exterior Paint "PT-07" As;

Mnf: Sherwin Williams

Product" Exterior Latex-Eggshell

Color: SW7019 Gauntlet Gray

26 10%

28             

SF 0.80$                    0.90$           

22.64$                  25$                      1.70$                   48$                   

305 Cementitious Pnaels "SF-01" 

Mnf: James Hardie

Finish: Stucco

Exterior Paint/ Graphic Medallion "PT-06" As;

Mnf: Sherwin Williams

Product: Exterior Latex-Eggshell

Color: SW7102 White Flour

2312 10%

2,543       

SF 2.00$                    3.00$           

5,086.05$            7,629$                5.00$                   12,715$           
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Homeward Kitchen

1,217,849$                                                                                                                   

306 Beadboard Siding "SF-05" As;

Mnf: Marlite

Product: Paneling Beadboard

Factory Primed W/ Two Finish Coats

42 10%

46             

SF 3.00$                    5.00$           

137.71$                230$                    8.00$                   367$                 

307 Exterior Trim "ET-02" As;

Mnf: James Hardie

Product: Cementitious Board

Factory Primed W/ Two Coats 

32 10%

35             

LF 1.10$                    1.90$           

38.42$                  66$                      3.00$                   105$                 

308 (1x8) Cementitious Trim "ET-03" As;

Mnf: James Hardie

Finish: Painted

386 10%

425           

LF 3.00$                    5.00$           

1,273.67$            2,123$                8.00$                   3,396$             

Exterior Finishes Sub Total 8,498.89$            12,256.16$        20,755$           

DIVISION 10  - SPECIALTIES

Miscellaneous Items

Toilet Accessories

309 "040" Soap Dispenser 

(Furnished By Owner & Installed By GC)
3 0%

3               
EA 50.00$                 120.00$       

150.00$                360$                    170.00$              510$                 

310 "094a" MOP/Broom Rack

Mnf: Bobrick

(2) (24" x 36") 

(Furnished By F.E.C & Instsalled By G.C.)

1 0%

1               

EA 50.00$                 150.00$       

50.00$                  150$                    200.00$              200$                 

311 "094b" Bottle Holder

Model: B-224

(Furnished By F.E.C & Installed By G.C.)

1 0%

1               

EA 50.00$                 120.00$       

50.00$                  120$                    170.00$              170$                 

312 "105" Toilet Paper Holder

(Owner Furnished & Contractor Installed)
3 0%

3               
EA 50.00$                 130.00$       

150.00$                390$                    180.00$              540$                 

313 "105s" Sanitary Napkin Disposal 

(Furnished By Owner & Installed By GC)
2 0%

2               
EA 50.00$                 120.00$       

100.00$                240$                    170.00$              340$                 

314 "108" Hand Towel Dispenser

(Furnished By Owner & Installed By GC)
2 0%

2               
EA 50.00$                 120.00$       

100.00$                240$                    170.00$              340$                 

315 "108b" Enmotion Hand Towel Dispenser

(Furnished By Owner & Installed By GC)
2 0%

2               
EA 50.00$                 140.00$       

100.00$                280$                    190.00$              380$                 

316 "R107" Baby Changing Station

(Furnished By Owner & Installed By GC)
1 0%

1               
EA 50.00$                 250.00$       

50.00$                  250$                    300.00$              300$                 

317 "R106"(1'-6" W. x 3' H.)  Mirror @ Lavatory 

(Furnished By Glaz. Contractor & Installed By Glaz. Contractor)
2 0%

2               
EA 50.00$                 300.00$       

100.00$                600$                    350.00$              700$                 

318 "109" (24" W.x 48" H.) Mirror 

Furnished By Glaz. Contractor & Installed By Glaz. Contractor)
2 0%

2               
EA 50.00$                 300.00$       

100.00$                600$                    350.00$              700$                 
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Homeward Kitchen

1,217,849$                                                                                                                   

Toilet Partitions

319 (5'-6" Wide x 6' H.) Toilet Partition W/ Door 2 0% 2               EA 100.00$               450.00$       200.00$                900$                    550.00$              1,100$             

320 (5' Wide x 6' H.) Toilet Partition 1 0% 1               EA 100.00$               450.00$       100.00$                450$                    550.00$              550$                 

321 (3' W. x 6' H.) Toilet Partition W/ Door 1 0% 1               EA 100.00$               400.00$       100.00$                400$                    500.00$              500$                 

Millwork

322 "001w" Beverage Wall Cabinet As;

Mnf: Bar Manufacturer 

Custom Millwork

(Furnished By F.E.C. & Installed By GC)

4 10%

5               

LF 30.00$                 130.00$       

146.85$                636$                    160.00$              783$                 

323 "005b" Pass-Thru Counter Base Cabinet

Mnf: Bar Manufacturer

(Furnished By F.E.C. & Installed By GC)

22 10%

24             

LF 30.00$                 160.00$       

725.67$                3,870$                190.00$              4,596$             

324 "005h" Cashier/Front Counter

Mnf: Custom-Homeward Kitchen Millwork

(Furnished By F.E.C. & Installed By GC)

20 10%

22             

SF 15.00$                 45.00$         

330.00$                990$                    60.00$                1,320$             

325 005w" Pass-Thru Counter Wall Cabinet 

Mnf: Bar Manufacturer

(Furnished By F.E.C. & Installed By GC)

5 10%

6               

LF 30.00$                 130.00$       

176.22$                764$                    160.00$              940$                 

326 "008m" Smart TV Menu Board

(Furnished By Owner & Installed By GC)
1 0%

1               
EA 500.00$               1,200.00$   

500.00$                1,200$                1,700.00$           1,700$             

327 "059" (1'-6" Deep) Wall Shelving 

Mnf: Intermetro

(Furnished By F.E.C. & Installed By GC)

40 10%

44             

LF 30.00$                 90.00$         

1,323.96$            3,972$                120.00$              5,296$             

328 "059a" (2) (24" x 36")  Wall-Trax Grid Shelving

Mnf: International Storage System

(Furnished By F.E.C & Installed By G.C)

20 10%

22             

LF 30.00$                 90.00$         

647.79$                1,943$                120.00$              2,591$             

329 "R102" (1'-10" W.) Vanity W/ Millwork Base 

Stone Top W/ 

Drop In Sink "Cento 3546" By  

WS Baths Or Equal

5 10%

5               

LF 30.00$                 130.00$       

164.67$                714$                    160.00$              878$                 

330 (30" H.) Storage Caninet 

(Furnished By Owner & Installed By GC)
2 10%

2               
LF 30.00$                 -$                

52.47$                  -$                     30.00$                52$                   

331 (24" W.) Desk 5 10% 6               LF 15.00$                 35.00$         87.95$                  205$                    50.00$                293$                 

332 (12" W.) Wall Shelving 5 10% 6               LF 30.00$                 90.00$         179.19$                538$                    120.00$              717$                 

333 "007m" KDS Monitor W/  

Bump Bar 

(Furnished By F.E.C. & Installed By GC)

1 0%

1               

EA 100.00$               400.00$       

100.00$                400$                    500.00$              500$                 

334 Rework Cooler Wall For Pass Thru Door  

(By Cooler Manf.)
2 10%

2               
LF 15.00$                 30.00$         

28.88$                  58$                      45.00$                87$                   

Metal Awning

335 (3'-1" x 8'-0") Metal Awning 1 0% 1               EA 400.00$               900.00$       400.00$                900$                    1,300.00$           1,300$             
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Homeward Kitchen

1,217,849$                                                                                                                   

336 (1'-4" W. x 22'-0" L.) Metal Awning 5 0% 5               EA 500.00$               1,500.00$   2,500.00$            7,500$                2,000.00$           10,000$           

337 (3'-1" W. x 10'-6" L.) Metal Awning 2 0% 2               EA 500.00$               1,400.00$   1,000.00$            2,800$                1,900.00$           3,800$             

338 Metal Awning 29 10% 31             SF 10.00$                 20.00$         314.93$                630$                    30.00$                945$                 

Railing

339 "R104" Handicap Rail 21 10% 23             LF 10.00$                 25.00$         226.38$                566$                    35.00$                792$                 

Specialties Sub Total 10,254.95$          32,665.37$        42,920$           

DIVISION 11  - EQUIPMENT

Service Equipments

340 "005" IBM Touch Screen P.O.S. Machine W/

Cash Drawer 

Mnf: I.B.M

(Owner Furnished Contractor Installed)

3 0%

3               

EA 500.00$               -$                

1,500.00$            -$                     500.00$              1,500$             

341 "005a" IBM Touch Screen P.O.S. Machine

(Furnished By F.E.C. & Installed By GC)
1 0%

1               
EA 500.00$               2,500.00$   

500.00$                2,500$                3,000.00$           3,000$             

342 "018" Timer Zap 1200-12 Product 

Mnf: Fast

Model: Zap Model 1200-12 Dial Fast

(Furnished By F.E.C. & Installed By GC)

1 0%

1               

EA 150.00$               200.00$       

150.00$                200$                    350.00$              350$                 

343 "018a" Timer Zap 800-8 Product

Mnf: Fast

Model: Zap <odel 800-8 Dial Fast

(Furnished By F.E.C. & Installed By GC)

1 0%

1               

EA 150.00$               200.00$       

150.00$                200$                    350.00$              350$                 

344 "18b" Timer ZAP 400-4 Product

Mnf: Fast

Model: Zap Model 400-4 Dial Fast

(Furnished By F.E.C. & Installed By GC)

6 0%

6               

EA 150.00$               200.00$       

900.00$                1,200$                350.00$              2,100$             

345 "034" Pass-Thru Shelf W/ (2) Heat Lamp 42" 

Mnf: Stainless Steel Fabticator

(28" Deep x 97" W. x 18" H.) 

(Furnished By F.E.C. & Installed By GC)

16.14 10%

18             

LF 30.00$                 90.00$         

532.62$                1,598$                120.00$              2,130$             

Equipment Sub Total 3,732.62$            5,697.86$          9,430$             

DIVISION 22  - PLUMBING

Plumbing Fixtures

346 Floor Drain ( Round) "FD-2" As : 

Mnf : Sioux Chief  

Model : 832-3DHNR

1 0%

1               

EA 100.00$               400.00$       

100.00$                400$                    500.00$              500$                 

P112

P113

P114

P221

&

P212
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Homeward Kitchen

1,217,849$                                                                                                                   

347 Floor Drain "FD-1" As : 

Mnf : Sioux Chief 

Model : 833-3XDNR

3 0%

3               

EA 100.00$               400.00$       

300.00$                1,200$                500.00$              1,500$             

348 Floor CleanOut (Round) "CO-1" As : 

Mnf : Sioux Chief 

Model : 834-X PNR

3 0%

3               

EA 150.00$               350.00$       

450.00$                1,050$                500.00$              1,500$             

349 Wall Clean Out "CO-2" As : 

Mnf : Sioux Chief  

Model : 873-X

2 0%

2               

EA 150.00$               350.00$       

300.00$                700$                    500.00$              1,000$             

350 Floor Sink "FS-1" As : 

Mnf : Sioux Chief  

Model : 861-3P-D 

W/Dome Strainer

4 0%

4               

EA 500.00$               1,000.00$   

2,000.00$            4,000$                1,500.00$           6,000$             

351 (4") Trench Drain "TD-1" As : 

Mnf : Jay R.Smith  

Model : 9895-5

1 0%

1               

EA 100.00$               400.00$       

100.00$                400$                    500.00$              500$                 

352 (4") Trench Drain "TD-2" As : 

Mnf : Jay R Smith  

Model : 9895-5

1 0%

1               

EA 100.00$               400.00$       

100.00$                400$                    500.00$              500$                 

353 hub Drain "HD" As ; 4 0% 4               EA 100.00$               450.00$       400.00$                1,800$                550.00$              2,200$             

354 "Hand Sink HS-1" As : 

Mnf : GooseNeck  

Model : MCGUIRE 167 

Strainer : MCGUIRE 155A

3 0%

3               

EA 500.00$               1,000.00$   

1,500.00$            3,000$                1,500.00$           4,500$             

355 Lavatory "L-1" As :x 

Mnf : Moen  

Model : 8894

2 0%

2               

EA 400.00$               950.00$       

800.00$                1,900$                1,350.00$           2,700$             

356 Water Heater "WH-1" As : 

Mnf : BradFord  

Model : EF-100T-199E-3N

1 0%

1               

EA 500.00$               2,000.00$   

500.00$                2,000$                2,500.00$           2,500$             

Domestic Water Pipes

357 (2"Ø) Cold Water Pipe 122 10% 134           LF 4.00$                    8.00$           536.80$                1,074$                12.00$                1,610$             

358 (1-1/2"Ø) Cold Water Pipe 24 10% 26             LF 3.00$                    7.00$           79.20$                  185$                    10.00$                264$                 

359 (1"Ø) Cold Water Pipe 23 10% 25             LF 3.00$                    7.00$           75.90$                  177$                    10.00$                253$                 

360 (3/4"Ø) Cold Water Pipe 112 10% 123           LF 3.00$                    6.00$           369.60$                739$                    9.00$                   1,109$             

361 (1/2"Ø) Cold Water Pipe 281 10% 309           LF 3.00$                    5.00$           927.30$                1,546$                8.00$                   2,473$             

362 (3/4"Ø) Hot Water Return Pipe 161 10% 177           LF 3.00$                    6.00$           531.30$                1,063$                9.00$                   1,594$             

363 (1/2"Ø) Hot Water Return Pipe 115 10% 127           LF 3.00$                    5.00$           379.50$                633$                    8.00$                   1,012$             

364 (1"Ø) Hot Water Return Pipe 12 10% 13             LF 3.00$                    7.00$           39.60$                  92$                      10.00$                132$                 

365 (1-1/4"Ø) Hot Water Return Pipe 51 10% 56             LF 3.00$                    7.00$           168.30$                393$                    10.00$                561$                 
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366 (1-1/2"Ø) Hot Water Return Pipe 65 10% 72             LF 3.00$                    7.00$           214.50$                501$                    10.00$                715$                 
Fitings

367 Shut Off Valve 26 0% 26             EA 100.00$               200.00$       2,600.00$            5,200$                300.00$              7,800$             

368 Check Valve 6 0% 6               EA 100.00$               200.00$       600.00$                1,200$                300.00$              1,800$             

369 Back Flow Preventer "BFP-1" As : 

Mnf : Watts  

Model : 909M1QT

1 0%

1               

EA 100.00$               350.00$       

100.00$                350$                    450.00$              450$                 

370 Frost Proof Hose Hibb "HB-1" As : 

Mnf : J R Smith  

Model : 5609SQT Freezeless Wall Hydrant

1 0%

1               

EA 100.00$               250.00$       

100.00$                250$                    350.00$              350$                 

371 Elbow 87 0% 87             EA 20.00$                 30.00$         1,740.00$            2,610$                50.00$                4,350$             

372 Tee 43 0% 43             EA 20.00$                 30.00$         860.00$                1,290$                50.00$                2,150$             

Domestic Gas Pipes

373 (1-1/4"Ø) Gas Pipe 32 10% 35             LF 3.00$                    7.00$           105.60$                246$                    10.00$                352$                 

374 (1-1/2"Ø) Gas Pipe 12 10% 13             LF 3.00$                    7.00$           39.60$                  92$                      10.00$                132$                 

375 (1"Ø) Gas Pipe 73 10% 80             LF 3.00$                    7.00$           240.90$                562$                    10.00$                803$                 

376 (2"Ø) Gas Pipe 67 10% 74             LF 4.00$                    8.00$           294.80$                590$                    12.00$                884$                 

377 (3"Ø) Gas Pipe 46 10% 51             LF 4.00$                    9.00$           202.40$                455$                    13.00$                658$                 
Fitings

378 Union 7 0% 7               EA 40.00$                 60.00$         280.00$                420$                    100.00$              700$                 

379 Gas Cock 8 0% 8               EA 40.00$                 60.00$         320.00$                480$                    100.00$              800$                 

380 Drip Leg 2 0% 2               EA 15.00$                 25.00$         30.00$                  50$                      40.00$                80$                   

381 Elbow 26 0% 26             EA 20.00$                 30.00$         520.00$                780$                    50.00$                1,300$             

382 Tee 11 0% 11             EA 20.00$                 30.00$         220.00$                330$                    50.00$                550$                 

Sanitary Pipes

383 (4"Ø) Sanitary Grease Waste Pipe 99 10% 109           LF 4.00$                    10.00$         435.60$                1,089$                14.00$                1,525$             

384 (3"Ø) Sanitary Grease Waste Pipe 18 10% 20             LF 4.00$                    9.00$           79.20$                  178$                    13.00$                257$                 

385 (3"Ø) Sanitary Caste Iron Pipe 20 10% 22             LF 4.00$                    9.00$           88.00$                  198$                    13.00$                286$                 

386 (4"Ø) Sanitary Caste Iron Pipe 9 10% 10             LF 4.00$                    10.00$         39.60$                  99$                      14.00$                139$                 

387 (3"Ø) Sanitary Waste Pipe 20 10% 22             LF 4.00$                    9.00$           88.00$                  198$                    13.00$                286$                 

388 (2"Ø) Sanitary Waste Pipe 15 10% 17             LF 4.00$                    8.00$           66.00$                  132$                    12.00$                198$                 

389 (3"Ø) Vent Pipe 58 10% 64             LF 4.00$                    9.00$           255.20$                574$                    13.00$                829$                 

390 (2"Ø) Vent Pipe 169 10% 186           LF 4.00$                    8.00$           743.60$                1,487$                12.00$                2,231$             

391 (1-1/2"Ø) Vent Pipe 55 10% 61             LF 3.00$                    7.00$           181.50$                424$                    10.00$                605$                 
Fitings

392 (3"Ø) Vent Thru Roof 2 0% 2               EA 120.00$               230.00$       240.00$                460$                    350.00$              700$                 

393 Bend 47 0% 47             EA 20.00$                 30.00$         940.00$                1,410$                50.00$                2,350$             

394 WYE 30 0% 30             EA 20.00$                 30.00$         600.00$                900$                    50.00$                1,500$             
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Plumbing Sub Total 21,882.00$          45,305.90$        67,188$           

DIVISION 23  - MECHANICAL

Ducts

395 (10"Ø) Flexible Duct Pipe 149 10% 164           LF 10.00$                 20.00$         1,639.00$            3,278$                30.00$                4,917$             

396 (8"Ø) Flexible Duct Pipe 65 10% 72             LF 10.00$                 18.00$         715.00$                1,287$                28.00$                2,002$             

397 (8"Ø) Duct Pipe 20 10% 22             LF 10.00$                 18.00$         220.00$                396$                    28.00$                616$                 

398 (10"Ø) Duct Pipe 204 10% 224           LF 10.00$                 20.00$         2,244.00$            4,488$                30.00$                6,732$             

399 (12"Ø) Duct Pipe 17 10% 19             LF 10.00$                 22.00$         187.00$                411$                    32.00$                598$                 

400 (14"Ø) Duct Pipe 27 10% 30             LF 10.00$                 24.00$         297.00$                713$                    34.00$                1,010$             

401 (16" X 30") Duct Pipe 29 10% 32             LF 10.00$                 26.00$         319.00$                829$                    36.00$                1,148$             

402 (16" X 24") Duct Pipe 29 10% 32             LF 10.00$                 26.00$         319.00$                829$                    36.00$                1,148$             

403 (16" X 20") Duct Pipe 18 10% 20             LF 10.00$                 26.00$         198.00$                515$                    36.00$                713$                 

404 (16" X 18") Duct Pipe 52 10% 57             LF 10.00$                 26.00$         572.00$                1,487$                36.00$                2,059$             

405 (16" X 16") Duct Pipe 23 10% 25             LF 10.00$                 26.00$         253.00$                658$                    36.00$                911$                 

406 (16" X 14") Duct Pipe 12 10% 13             LF 10.00$                 26.00$         132.00$                343$                    36.00$                475$                 

407 (12" X 12") Duct Pipe 30 10% 33             LF 10.00$                 22.00$         330.00$                726$                    32.00$                1,056$             

408 (8" X 10") Duct Pipe 5 10% 6               LF 10.00$                 18.00$         55.00$                  99$                      28.00$                154$                 

Air Handling Devices

409 (24" X 24") Supply Diffuser "A" As : 

Mnf : Metalaire  

Model : 5750 
31 0%

31             

EA 150.00$               350.00$       

4,650.00$            10,850$              500.00$              15,500$           

410 (24" X 24") Supply Diffuser Perforated "B" As : 

Mnf : Captiveaire 

Model : DI-PSP

10 0%

10             

EA 150.00$               350.00$       

1,500.00$            3,500$                500.00$              5,000$             

411 (12" X 12") Supply Square Face Diffuser "C" As : 

Mnf : Metalaire  

Model : 5750

2 0%

2               

EA 150.00$               300.00$       

300.00$                600$                    450.00$              900$                 

412 (24" X 24") Supply Perforated Diffuser "D" As : 

Mnf : Metalaire  

Model : RP

8 0%

8               

EA 150.00$               350.00$       

1,200.00$            2,800$                500.00$              4,000$             

413 (12" X 12") Supply Perforated Diffuser "E" As : 

Mnf : Metalaire  

Model : RP

4 0%

4               

EA 150.00$               300.00$       

600.00$                1,200$                450.00$              1,800$             

Duct Accessories

414 Volume Damper 38 0% 38             EA 100.00$               200.00$       3,800.00$            7,600$                300.00$              11,400$           

415 Thermostate 3 0% 3               EA 40.00$                 60.00$         120.00$                180$                    100.00$              300$                 

416 Temperature Sensor 2 0% 2               EA 100.00$               200.00$       200.00$                400$                    300.00$              600$                 
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417 (16" X 16") Into (16" X 18") Reducer 4 0% 4               EA 40.00$                 60.00$         160.00$                240$                    100.00$              400$                 

418 (16" X 16") Into (8" X 10") Reducer 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

419 (16" X 24") Into (14" X 16") Reducer 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

420 (16" X 24") Into (16" X 20") Reducer 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

421 (12" X 12") Into (14" X 16") Reducer 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

422 (16" X 16") Into (12" X 12") Reducer 2 0% 2               EA 40.00$                 60.00$         80.00$                  120$                    100.00$              200$                 

423 (16" X 20") Into (12" X 12") Reducer 1 0% 1               EA 40.00$                 60.00$         40.00$                  60$                      100.00$              100$                 

424 Duct Temperature Sensor 2 0% 2               EA 100.00$               200.00$       200.00$                400$                    300.00$              600$                 

Mechanical Equipments

425 Dehumidifier "DH" As : 

Mnf : Aprilaire  

Model : E130

2 0%

2               

EA 500.00$               1,200.00$   

1,000.00$            2,400$                1,700.00$           3,400$             

426 Exhuast Fan As : 

Mnf : Captiveaire 

Model : DU50HFA

4 0%

4               

EA 100.00$               350.00$       

400.00$                1,400$                450.00$              1,800$             

427 Exhuast Fan As : 

Mnf : Captiveaire 

Model : DR50HFA

2 0%

2               

EA 100.00$               350.00$       

200.00$                700$                    450.00$              900$                 

428 Exhuast Fan As : 

Mnf : Captiveaire 

Model : A1-D.250-16Z-MPU

2 0%

2               

EA 100.00$               350.00$       

200.00$                700$                    450.00$              900$                 

429 Ice Machine Condenser Furnished By Kitchen Equipement Vendor 2 0% 2               EA 500.00$               2,500.00$   1,000.00$            5,000$                3,000.00$           6,000$             

Cooking Hood # 1

430 (11'ft 6") Hood "Cooking #1" As :

Mnf : Capitiveaire 

Model : 5424-VHB-G

1 0%

1               

EA 500.00$               3,000.00$   

500.00$                3,000$                3,500.00$           3,500$             

431 Carprate Solid Filter 8 0% 8               EA 100.00$               300.00$       800.00$                2,400$                400.00$              3,200$             

432 Kitchen Hood Light Fixture As : 

Mnf/Model : L55  Series E26
8 0%

8               
EA 100.00$               300.00$       

800.00$                2,400$                400.00$              3,200$             

433 (80" X 133") BackSplash 1 0% 1               EA 100.00$               450.00$       100.00$                450$                    550.00$              550$                 

434 Grease Drain W/ Removable Cup 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

435 (3") Internal StandOff 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

436 Hanging Angle 4 0% 4               EA 50.00$                 150.00$       200.00$                600$                    200.00$              800$                 

Cooking Hood # 2

437 (11'ft 1") Hood "Cooking #2" As : 

Mnf : Capitiveaire  

Model : 5424 -VHB-G

1 0%

1               

EA 500.00$               3,000.00$   

500.00$                3,000$                3,500.00$           3,500$             

438 Carprate Solid Filter 8 0% 8               EA 100.00$               300.00$       800.00$                2,400$                400.00$              3,200$             

439 Kitchen Hood Light Fixture As : 

Mnf/Model : L55  Series E26
7 0%

7               
EA 100.00$               300.00$       

700.00$                2,100$                400.00$              2,800$             
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440 (80" X 133") BackSplash 1 0% 1               EA 100.00$               450.00$       100.00$                450$                    550.00$              550$                 

441 Grease Drain W/ Removable Cup 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

442 (3") Internal StandOff 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

443 Hanging Angle 4 0% 4               EA 50.00$                 150.00$       200.00$                600$                    200.00$              800$                 

444 Gas Chase CutOut ( For Gas & Power Lines) 1 0% 1               EA 100.00$               150.00$       100.00$                150$                    250.00$              250$                 

Dish Hood

445 (6'ft 9") Hood " Dish" As : 

Mnf : Capitiveaire  

Model : 5424 -VHB-G

1 0%

1               

EA 500.00$               3,000.00$   

500.00$                3,000$                3,500.00$           3,500$             

446 Kitchen Hood Light Fixture As : 

Mnf/Model : L55  Series E26
2 0%

2               
EA 150.00$               300.00$       

300.00$                600$                    450.00$              900$                 

447 Hanging Angle 4 0% 4               EA 50.00$                 150.00$       200.00$                600$                    200.00$              800$                 

448 Drain Full Perimeter Gutter 1 0% 1               EA 100.00$               250.00$       100.00$                250$                    350.00$              350$                 

Fire System

449 (12" X 60" X 24") )Wall Utility Cabinent 1 0% 1               EA 150.00$               450.00$       150.00$                450$                    600.00$              600$                 

450 (4.0/4.0/4.0/4.0) Tank FS 1 0% 1               EA 500.00$               1,000.00$   500.00$                1,000$                1,500.00$           1,500$             

451 Tank Fire Suprression Post-Discharge 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

452 Tank Fire Supression Maintenance Guide Utility Cabinet Label Sheet 1 0% 1               EA 150.00$               400.00$       150.00$                400$                    550.00$              550$                 

453 Duct Fire Thermostate W/12f Wire Leads 4 0% 4               EA 100.00$               150.00$       400.00$                600$                    250.00$              1,000$             

454 (1/2") Quick Seal 4 0% 4               EA 80.00$                 120.00$       320.00$                480$                    200.00$              800$                 

455 (3/4"Ø) Brass Plug 6 0% 6               EA 60.00$                 90.00$         360.00$                540$                    150.00$              900$                 

456 (1/2" X 1/4") Brass Reducing Bushing 2 0% 2               EA 40.00$                 60.00$         80.00$                  120$                    100.00$              200$                 

457 (1/2") Male NPT To (1/2") Female NPT Elbow 4 0% 4               EA 20.00$                 30.00$         80.00$                  120$                    50.00$                200$                 

458 (3/8") NPT to 1/2" Female NPT Elbow 6 0% 6               EA 20.00$                 30.00$         120.00$                180$                    50.00$                300$                 

459 (1/2") 90 Pro Press Elbow W/ 1/2" NPT Female Connection 2 0% 2               EA 100.00$               200.00$       200.00$                400$                    300.00$              600$                 

460 (1/2" X 1/2") Pro Press Tee X 1/2" NPT Female Connection 4 0% 4               EA 100.00$               200.00$       400.00$                800$                    300.00$              1,200$             

461 Secondary Actuator Valve 3 0% 3               EA 100.00$               200.00$       300.00$                600$                    300.00$              900$                 

462 Secondary Actuator Hose 3 0% 3               EA 100.00$               250.00$       300.00$                750$                    350.00$              1,050$             

463 Pressurized Tank Used For Tank Fire Suppresion 4 0% 4               EA 500.00$               1,000.00$   2,000.00$            4,000$                1,500.00$           6,000$             

464 Primary Actuator Kit 1 0% 1               EA 150.00$               300.00$       150.00$                300$                    450.00$              450$                 

465 SVA Bolts 16 0% 16             EA 0.80$                    1.20$           12.80$                  19$                      2.00$                   32$                   

466 Pro Press 1/2 Press X Press 90 Elbow 12 0% 12             EA 20.00$                 30.00$         240.00$                360$                    50.00$                600$                 

467 Pro Press  PC611 1/2 Press Tee 14 0% 14             EA 20.00$                 30.00$         280.00$                420$                    50.00$                700$                 

468 Datanklock Locking Bracket 8 0% 8               EA 50.00$                 100.00$       400.00$                800$                    150.00$              1,200$             

469 Junction Box For Manual Pull Station 1 0% 1               EA 50.00$                 150.00$       50.00$                  150$                    200.00$              200$                 

470 (1/4") NPT Schrader Valve & CAP JB Industries 1/4" Flare X 1/4" Half Union2 0% 2               EA 100.00$               200.00$       200.00$                400$                    300.00$              600$                 

471 (3/4") Black Iron 90 ELL 8 0% 8               EA 100.00$               200.00$       800.00$                1,600$                300.00$              2,400$             

472 Datanklock Discharge Adaptor Tank Locking Plate 4 0% 4               EA 100.00$               250.00$       400.00$                1,000$                350.00$              1,400$             

473 Slpcon 55ft Supervised Loop Connection Kit 3 0% 3               EA 100.00$               200.00$       300.00$                600$                    300.00$              900$                 

474 Tank Strap 12 0% 12             EA 20.00$                 30.00$         240.00$                360$                    50.00$                600$                 

475 TFS-UCtank Bracket 4 0% 4               EA 50.00$                 100.00$       200.00$                400$                    150.00$              600$                 
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476 Discharge Adaptor 4 0% 4               EA 100.00$               150.00$       400.00$                600$                    250.00$              1,000$             

477 (1/2" X 3/8") NPT Male Adapter 14 0% 14             EA 100.00$               150.00$       1,400.00$            2,100$                250.00$              3,500$             

478 OL-F Nozzle 14 0% 14             EA 20.00$                 30.00$         280.00$                420$                    50.00$                700$                 

479 (3/8") Quick Seal 14 0% 14             EA 80.00$                 120.00$       1,120.00$            1,680$                200.00$              2,800$             

480 (24VDC) Single Action Manual Actuation Device 1 0% 1               EA 150.00$               350.00$       150.00$                350$                    500.00$              500$                 

481 (50"L X 30"D) Tank Overlapping 2 0% 2               EA 500.00$               1,000.00$   1,000.00$            2,000$                1,500.00$           3,000$             

482 Chrome Coated Pipe 65 10% 72             LF 4.00$                    8.00$           286.00$                572$                    12.00$                858$                 

Mechanical Sub Total 42,958.80$          102,521.20$      145,480$         

DIVISION 26  - ELECTRICAL

Lighting Fixtures

483 LED Strip Light In Aluminum Channel "D3" As : 

Mnf : Core Lighting  

Model : LSH-50N-40K-150-120/LSH50N-AC36

1 0%

1               

EA 150.00$               350.00$       

150.00$                350$                    500.00$              500$                 

484 Wall Mounted Emergency Light "EM" As : 

Mnf : Exitronix  

Model : LED-52-WH

1 0%

1               

EA 200.00$               400.00$       

200.00$                400$                    600.00$              600$                 

485 Exterior Emergency Light Fixture "EM2" As : 

Mnf : Exitronic  

Model : LL50H-N4 
3 0%

3               

EA 200.00$               400.00$       

600.00$                1,200$                600.00$              1,800$             

486 (1 X 4) LED Flat Panel Light Fixture "F3" As : 

Mnf : RAB Lighting  

Model : HLEZPAN1X450YN/D10

3 0%

3               

EA 150.00$               350.00$       

450.00$                1,050$                500.00$              1,500$             

487 CAN Light Fixture "LT-1" As   :

Mnf : CREE Lighting 

Model : SDR6-11L-9ACK-TRI10V-XX-UNV(4000K)

35 0%

35             

EA 150.00$               300.00$       

5,250.00$            10,500$              450.00$              15,750$           

488 Wall Sconce "LT10" As :  

Mnf : Matteo 

Model : S05401AG

2 0%

2               

EA 150.00$               300.00$       

300.00$                600$                    450.00$              900$                 

489 Industrial Strip Light "LT11" As : 

Mnf : Security Lighting 

Model : HIRAF-HE-LED-48-DO-U-PS

15 0%

15             

EA 150.00$               300.00$       

2,250.00$            4,500$                450.00$              6,750$             

490 Wall Wash Can Light "LT1B" As :  

Mnf : Lithonia  

Model : LDN6 30/05 LW6AR LSS MVOLT GZ10

3 0%

3               

EA 150.00$               300.00$       

450.00$                900$                    450.00$              1,350$             

491 Decorative Pendant "LT2" As : 

Mnf : NUVO  

Model : 60-6699

4 0%

4               

EA 200.00$               400.00$       

800.00$                1,600$                600.00$              2,400$             
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492 Chandelier "LT3" As :  

Mnf : KUZCO Lighting  

Model : MONDRAIN LP16248 
1 0%

1               

EA 200.00$               450.00$       

200.00$                450$                    650.00$              650$                 

493 SIgn LT. GooseNeck "LT5" As :

Mnf : Barn Light 

Model : ASFC10 Black 

22 0%

22             

EA 150.00$               350.00$       

3,300.00$            7,700$                500.00$              11,000$           

494 Linear LED Light Fixture "LT8" As : 

Mnf : American Lighting  

Model : 120-H3-30 W/Accessories CHAN2-3 END JUMP.5

1 0%

1               

EA 150.00$               350.00$       

150.00$                350$                    500.00$              500$                 

495 (2 X 4) LED Recessed Troffer "L9" As :

Mnf : ORACLE By ELITE 

Model : 24-OVHP-LED-3000L/4000L/5000L-D1M10

14 0%

14             

EA 150.00$               350.00$       

2,100.00$            4,900$                500.00$              7,000$             

496 (2 X 4) LED Recessed Troffer "L9-1" As : 

Mnf : ORACLE By ELITE  

Model : 24-OVHP-LED-6000L-D1M10

3 0%

3               

EA 150.00$               350.00$       

450.00$                1,050$                500.00$              1,500$             

497 (2 X 4) LED Recessed Troffer "L9-1EM" As : 

Mnf : ORACLE By ELITE  

Model : 24-OVHP-LED-6000L-D1M10-EM

2 0%

2               

EA 150.00$               350.00$       

300.00$                700$                    500.00$              1,000$             

498 (2 X 4) LED Recessed Troffer "L9-EM" As : 

Mnf : ORACLE By ELITE  

Model : 24-OVHP-LED-3000L/4000L/5000L-D1M10-EM

4 0%

4               

EA 150.00$               350.00$       

600.00$                1,400$                500.00$              2,000$             

Power

Receptacles & Outlet

499 Duplex Receptacle 63 0% 63             EA 100.00$               200.00$       6,300.00$            12,600$              300.00$              18,900$           

500 GFCI Duplex Receptacle 7 0% 7               EA 100.00$               220.00$       700.00$                1,540$                320.00$              2,240$             

501 GFCI Duplex Receptacle Weather Proof 1 0% 1               EA 100.00$               220.00$       100.00$                220$                    320.00$              320$                 

502 GFCI Quad Receptacle 5 0% 5               EA 100.00$               220.00$       500.00$                1,100$                320.00$              1,600$             

503 Quad Receptacle 2 0% 2               EA 100.00$               220.00$       200.00$                440$                    320.00$              640$                 

504 (30Amp) Special Receptacle 6 0% 6               EA 100.00$               220.00$       600.00$                1,320$                320.00$              1,920$             

505 Data Outlet 17 0% 17             EA 100.00$               200.00$       1,700.00$            3,400$                300.00$              5,100$             

Misc

506 Junction Box 17 0% 17             EA 100.00$               150.00$       1,700.00$            2,550$                250.00$              4,250$             

Safety Switches

507 (60Amp) Fused Disconnect Switch NEMA 1 : 2 0% 2               EA 100.00$               220.00$       200.00$                440$                    320.00$              640$                 

508 (60Amp/3Ø) Fused Disconnect Switch NEMA 3R : 6 0% 6               EA 100.00$               220.00$       600.00$                1,320$                320.00$              1,920$             

509 (30Amp) Fused Disconnect Switch NEMA 1 : 3 0% 3               EA 100.00$               200.00$       300.00$                600$                    300.00$              900$                 

510 (30Amp) Fused Disconnect Switch NEMA 3R : 14 0% 14             EA 100.00$               200.00$       1,400.00$            2,800$                300.00$              4,200$             E111
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Lighting Control Devices

511 AStronomical Time Clock  As : 

Mnf : TORK 

Model : EWZ-101

1 0%

1               

EA 100.00$               150.00$       

100.00$                150$                    250.00$              250$                 

512 Photo Cell 1 0% 1               EA 80.00$                 120.00$       80.00$                  120$                    200.00$              200$                 

513 Interior OverRide Switch 1 0% 1               EA 50.00$                 100.00$       50.00$                  100$                    150.00$              150$                 

514 Three Way Dimmer Switch 1 0% 1               EA 50.00$                 120.00$       50.00$                  120$                    170.00$              170$                 

515 Three Way Switch 1 0% 1               EA 50.00$                 120.00$       50.00$                  120$                    170.00$              170$                 

516 Dimmer Switch 5 0% 5               EA 50.00$                 100.00$       250.00$                500$                    150.00$              750$                 

517 Single Pole Toggle Switch 3 0% 3               EA 50.00$                 100.00$       150.00$                300$                    150.00$              450$                 

518 Wall Mounted Occupancy Sensor Switch 3 0% 3               EA 50.00$                 100.00$       150.00$                300$                    150.00$              450$                 

519 Ceiling Mounted Occupancy Sensor Switch 1 0% 1               EA 50.00$                 100.00$       50.00$                  100$                    150.00$              150$                 

Low Voltage Devices

520 Ceiling Mounted Speaker 13 0% 13             EA 150.00$               300.00$       1,950.00$            3,900$                450.00$              5,850$             

521 Hold Up Button 3 0% 3               EA 80.00$                 120.00$       240.00$                360$                    200.00$              600$                 

522 Volume Controller 1 0% 1               EA 100.00$               200.00$       100.00$                200$                    300.00$              300$                 

Communication

523 Carbon MonOxide Indicator 1 0% 1               EA 100.00$               200.00$       100.00$                200$                    300.00$              300$                 

Fire Alarm

524 Fire Alarm Manual Station 2 0% 2               EA 100.00$               150.00$       200.00$                300$                    250.00$              500$                 

525 Remote Temperature Sensor 2 0% 2               EA 100.00$               200.00$       200.00$                400$                    300.00$              600$                 

Wiring & Conduit

526 Conduit 6512 10% 7,163       LF 3.00$                    4.00$           21,489.60$          28,653$              7.00$                   50,142$           

527 Wiring 19536 10% 21,490     LF 2.35$                    0.20$           50,500.56$          4,298$                2.55$                   54,798$           

Panels & Breakers

528 Recessed Mounted Panel "A" As : 

Voltage : 208Y/120V

Bus Amp : 200A

MLO : 200A

Slots : 54

1 0%

1               

EA 500.00$               1,800.00$   

500.00$                1,800$                2,300.00$           2,300$             

529 One Pole ( 30Amp Circuit Breaker) 5 0% 5               EA 100.00$               300.00$       500.00$                1,500$                400.00$              2,000$             

530 One Pole ( 20Amp Circuit Breaker) 35 0% 35             EA 100.00$               300.00$       3,500.00$            10,500$              400.00$              14,000$           

531 One Pole ( 15Amp Circuit Breaker) 1 0% 1               EA 100.00$               300.00$       100.00$                300$                    400.00$              400$                 

532 Two Pole ( 30Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

533 Three Pole ( 30Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 
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534 Recessed Mounted Panel "B" As : 

Voltage : 208Y/120V

Bus Amp : 225A

MLO : 225A

Slots : 54

1 0%

1               

EA 500.00$               1,800.00$   

500.00$                1,800$                2,300.00$           2,300$             

535 One Pole ( 20Amp Circuit Breaker) 27 0% 27             EA 100.00$               300.00$       2,700.00$            8,100$                400.00$              10,800$           

536 Two Pole ( 20Amp Circuit Breaker) 2 0% 2               EA 100.00$               350.00$       200.00$                700$                    450.00$              900$                 

537 Two Pole ( 30Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

538 Two Pole ( 40Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

539 Three Pole (60Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

540 Three Pole (40Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

541 Three Pole (80Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

542 Recessed Mounted Panel "C" As : 

Voltage : 208Y/120V

Bus Amp : 150A

MLO : 150A

Slots : 54

1 0%

1               

EA 500.00$               1,800.00$   

500.00$                1,800$                2,300.00$           2,300$             

543 One Pole ( 20Amp Circuit Breaker) 5 0% 5               EA 100.00$               300.00$       500.00$                1,500$                400.00$              2,000$             

544 One Pole ( 15Amp Circuit Breaker) 3 0% 3               EA 100.00$               300.00$       300.00$                900$                    400.00$              1,200$             

545 Three Pole ( 15Amp Circuit Breaker) 7 0% 7               EA 100.00$               350.00$       700.00$                2,450$                450.00$              3,150$             

546 Three Pole (20Amp Circuit Breaker) 5 0% 5               EA 100.00$               350.00$       500.00$                1,750$                450.00$              2,250$             

547 Main Distribution Panel Recessed Mounted "MDP" As :

Voltage : 208/120V

Bus Amp : 600Amps 

MCB : 600A

Slots : 36

1 0%

1               

EA 500.00$               1,800.00$   

500.00$                1,800$                2,300.00$           2,300$             

548 Three Pole (225Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

549 Three Pole (200Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

550 Three Pole (150Amp Circuit Breaker) 1 0% 1               EA 100.00$               350.00$       100.00$                350$                    450.00$              450$                 

551 Three Pole (50Amp Circuit Breaker) 4 0% 4               EA 100.00$               350.00$       400.00$                1,400$                450.00$              1,800$             

552 One Pole (20Amp Circuit Breaker) 3 0% 3               EA 100.00$               350.00$       300.00$                1,050$                450.00$              1,350$             

Electrical Sub Total 120,260.16$        146,950.72$      267,211$         

DIVISION 32  - EXTERIOR IMPROVEMENT/SITE

553 Install New Security Wall Pack In Dumpster Enclosure (Refer 

Elect.)
1 0%

1               
EA 150.00$               300.00$       

150.00$                300$                    450.00$              450$                 
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554 Replace Existing Site Lighting Heads W/ New LED Lights 

Existing Base & Pole To Remain. 

Paint As Necessary

10 0%

10             

EA 150.00$               300.00$       

1,500.00$            3,000$                450.00$              4,500$             

555 Front Pole Mounted Signage To Be Refaced, Existing Pole & 

Frame To Be Painted
1 0%

1               
EA 100.00$               150.00$       

100.00$                150$                    250.00$              250$                 

556 Install New Speaker Post & Install New Data Conduit To The 

Office
1 0%

1               
EA 100.00$               250.00$       

100.00$                250$                    350.00$              350$                 

557 (6' W. x H.) Install New Metal Enclosure Gates.  

Reuse Existing Bollards/ Gate Hinge Post
1 0%

1               
EA 400.00$               800.00$       

400.00$                800$                    1,200.00$           1,200$             

558 (5' W. x H.) Install New Metal Enclosure Gates.  

Reuse Existing Bollards/ Gate Hinge Post
2 0%

2               
EA 400.00$               800.00$       

800.00$                1,600$                1,200.00$           2,400$             

559 Enclosure Screening  

Min. (5')  

(By Owner)

20 10%

22             

LF 10.00$                 15.00$         

221.21$                332$                    25.00$                553$                 

560 Install (6") Wide Concrete Side Curb 91 10% 100           LF 10.00$                 20.00$         1,001.00$            2,002$                30.00$                3,003$             

561 (4") New Concrete Sidewalk (693 SF) 8.5 10% 9               CY 150.00$               400.00$       1,397.55$            3,727$                550.00$              5,124$             

562 (4' Wide) Concrete Ramp 49 10% 54             SF 5.00$                    8.00$           269.50$                431$                    13.00$                701$                 

563 Handicap Parking Paving 560 10% 616           SF 5.00$                    8.00$           3,080.00$            4,928$                13.00$                8,008$             

564 New Concrete Driveway Pavement 113 10% 124           SF 5.00$                    8.00$           621.50$                994$                    13.00$                1,616$             

565 Install New Asphalt 46 10% 51             SF 3.00$                    4.00$           151.80$                202$                    7.00$                   354$                 

566 Fill Existing Cracks In Pavement  

Seal Coat
18821 10%

20,703     
SF 0.80$                    1.20$           

16,562.48$          24,844$              2.00$                   41,406$           

567 New To Existing Slab (4/AS401) 

(24") Long (1/2") Dowel @ 24" O.C.
33 10%

36             
Lb 2.00$                    3.00$           

72.23$                  108$                    5.00$                   181$                 

Signage & Stripping 0% EA

568 Install New Menu Board & Footing W/ 

New Data Conduit To The Office
1 0%

1               
EA 150.00$               400.00$       

150.00$                400$                    550.00$              550$                 

569 Paint Existing CMU & Paint Dumpster Enclosure To Match 

Building
109 10%

120           
LF 0.90$                    1.10$           

107.91$                132$                    2.00$                   240$                 

570 Painted ADA Parking Sign 2 0% 2               EA 40.00$                 60.00$         80.00$                  120$                    100.00$              200$                 

571 (4") Wide Parking Strip 698 10% 768           LF 0.90$                    1.10$           691.02$                845$                    2.00$                   1,536$             

572 Directional Sign 2 0% 2               EA 100.00$               150.00$       200.00$                300$                    250.00$              500$                 

Exterior Improvement Sub Total 27,656.20$          45,465.14$        73,121$           

397,861$             538,946$           936,807$         

OVERHEAD & PROFIT 20% 187,361$         

INSURANCE 3% 28,104$           

CONTINGENCY 7% 65,576$           

TOTAL BASE BID 1,217,849$     

TOTAL

27 of 28



PROJECT Rev(0)

ADDRESS

Date of Plans

Date of Submission

BASE BID 

SR # DWG. NO. CSI NO. DESCRIPTION QTY. WASTE
QTY. W/ 

WASTE
UNIT

LABOR/EQUIP.  

COST

MATERIAL 

COST

TOTAL 

LABOR

TOTAL 

MATERIAL

TOTAL UNIT 

COST
TOTAL COST  SUBTOTALS 

Homeward Kitchen

1,217,849$                                                                                                                   

28 of 28


